

RFQ ADDENDUM 1

**Minnesota Sex Offender Program (MSOP)
Expansion Phase II**

December 31, 2009

State of Minnesota Project No. 55310MLL

To All Responders:

A. The following has been posted on the Real Estate and Construction Website www.admin.state.us/recs.

1. This addendum dated December 31, 2009.
2. Page 22 of the RFQ in PDF and Word format
3. Page 24 of the RFQ in PDF and Word format
4. Page 42 of the RFQ in PDF and Word format
5. Mandatory Information Meeting Sign-In dated December 30, 2009

B. The following changes are issued for the RFQ.

1. Page 22: The signature dates for the Notary are changed from "200_" to 201_". Therefore replace page 22 of the RFQ in its entirety.
2. Page 24: Section C 1.1 is changed to read "Is the prospective Respondent able to obtain bonding for the first work package, estimated at \$64 million?". Therefore replace page 24 of the RFQ in its entirety.
3. Page 42: The requested years of information for Total Recordable Incidence Rate (TRIR) and Days Away Restricted or Transferred (DART) have changed. Therefore, replace page 42 of the RFQ in its entirety.

-- END OF RFQ ADDENDUM 1 --

REAL ESTATE AND CONSTRUCTION SERVICES
DEPARTMENT OF ADMINISTRATION
STATE OF MINNESOTA